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1.1 Headworks 728,343                 

1.2 Oxygen Production 7,549,529              

1.3 Oxygenation Trains 18,121,319            

1.4 Chlorine Building 2,520,707              

1.5 Effluent Pump Station 27,010,183            

1.6 Gravity Sludge Thickeners 5,246,274              

1.7 Digesters and Control Buildings 48,532,291            

1.8 Dewatering Facility 16,608,534            

1.9 FOG Removal Facility 928,077                 

1.10 Odor Control 8,130,067              

1.11 General Electrical 12,165,144            

1.12 Chlorine Contact Chamber Structural 6,935,601              

Subtotal: 154,476,068          

2.1 Electrical Improvements 28,392,361            

2.2 Building improvements 5,673,576              

2.3 Headworks Plant 1 20,637,859            

2.4 Headworks Plant 2 20,891,336            

2.5 Oxygenation Trains Plant 1 6,882,836              

2.6 Oxygenation Trains Plant 2 15,957,546            

2.7 Secondary Clarifiers Plant 1 4,919,245              

2.8 Secondary Clarifiers Plant 2 7,242,220              

2.9 RS Pump Stations Plant 1 9,441,453              

2.10 RS Pump Stations Plant 2 14,310,201            

2.11 Effluent Pump Station 9,926,072              

2.12 Sludge Thickeners Plant 1 11,156,240            

2.13 Sludge Thickeners Plant 2 9,552,318              

2.14 Digesters Plant 1 60,684,546            

2.15 Digesters Plant 2 122,761,868          

2.16 Dewatering Building 99,952,854            

2.17 Chlorination Facilities 16,713,956            

2.18 Odor Control Systems 20,208,323            

2.19 Co-Gen Facility 30,311,204            

2.20 Septage Unloading 29,061,616            

2.21 Pump Station 1 11,575,513            

2.22 Pump Station 2 5,371,361              

2.23 O2 Plant Process Controls Phase 2 482,909                 

2.24 Gas Monitoring 334,913                 

2.25 Ventilation Improvements 2,766,973              

2.26 Rehabilitation of Walkways and Stairways 2,685,405              

2.27 Oxygen Production 26,503,191            

2.28 SCADA RTU Upgrades 396,000                 

2.29 High Strength Influent Impact Study 1,544,400              

Subtotal: 596,338,296          

3.1 Headworks and Sludge Degritting Transfer 31,777,875            

3.2 Primary Clarifiers and Odor Control 47,630,971            

3.3 Oxygenation Trains 26,824,143            

3.4 Oxygen Production 7,139,589              

3.5 Secondary Clarifiers 81,645,502            

3.6 Disinfection 18,721,749            

3.7 Effluent Disposal 27,500,829            

3.8 Plant Wide Electrical 18,859,689            

3.9 Flood Mitigation 4,327,589              

3.10 Yard Piping Replacement 4,901,560              

3.11 SCADA RTU Upgrades 1,200,320              

Subtotal: 270,529,817          
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4.1 Collection System I/I Repairs 138,538,762          

4.2 Government Cut FM - Phase 1& 2 (construction ongoing) 35,187,000            

4.3 Government Cut FM - Phase 3 117,376,121          

4.4 North Dade 72 inch PCCP FM Rehabilitation 23,764,116            

4.5 South Dade 54 inch PCCP FM Rehabilitation 18,570,705            

4.6
Replacement of Tamiami Canal Aerial Crossing FM's at 

NW 37th Ave
727,443                 

4.7 Replacement of 18 inch DIP FM in Miami Lakes 2,323,333              

4.8 Rehabilitation of 54 inch PCCP FM in the City of Miami 10,842,213            

4.9
Replace Approximately 30 miles of AC FM 

Transmission System
52,708,893            

4.10 Opa-Locka Airport 48" PCCP force main replacement 23,668,622            

Subtotal: 423,707,208          

5.1 Upgrade of PS#0418 23,877,869            

5.2 Upgrade of PS#0691 6,007,492              

5.3 Upgrade of PS#0692 6,007,492              

5.4 Replacement of Switchgear PS#0414 1,481,438              

5.5
Replacement of Switchgear and Rehabilitation of Wet 

well PS#0415
4,805,995              

5.6 Replacement of Switchgear PS#0416 1,481,438              

5.7
Replacement of Switchgear and Rehabilitation of Wet 

well PS#0417
3,203,999              

5.8
Replacement of Electrical and Mechanical Equipment in 

PS#0107
4,004,992              

5.9
Replacement of Plumbing and Electrical Equipment at 

PS#0301
4,543,072              

5.10 Upgrade of PS#0488 2,962,877              

5.11 Installation of 60 inch FM from Kendall Dr to PS#0536 5,925,746              

5.12 Replacement of Switchgear at PS#0187 3,555,449              

5.13
Refurbish Emergency Generators and Controls at 

Regional Pump stations
3,054,141              

5.14 Upgrade of PS #0086, 0492 2,127,389              

5.15 Upgrade of PS #0065, 0201, 0334, 0374, 0607 5,835,671              

5.16 Upgrade of PS #00198, 0437, 0466, 0680 3,806,369              

5.17 Upgrade of PS #0037, 0351, 0370, 0403 5,371,342              

5.18 Upgrade of PS #0441, 0491, 0710, 0827, 0852, 1236 7,526,751              

5.19 SCADA RTU Upgrades 10,003,462            

Subtotal: 105,582,981          

Total: 1,550,634,370        
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